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CMAQ PROJECT APPLICATION 

IN ORDER TO BE CONSIDERED A COMPLETE APPLICATION PACKAGE, ALL FIELDS MUST BE APPROPRIATELY COMPLETED & REQUIRED 
ADDITIONAL INFORMATION AS NOTED MUST BE ATTACHED. INCOMPLETE APPLICATIONS WILL BE RETURNED. 

GENERAL PROJECT INFORMATION 
1 SELECT CMAQ PROJECT TYPE 

  PO Allocation   Competitive   DOT Allocation 

2 SELECT MPO/RPO(S) 
   Burlington-Graham MPO 

 Cabarrus-Rowan MPO 

 Capital Area MPO 

   Charlotte Regional TPO 

   Durham-Chapel Hill-Carrboro MPO 

Gaston-Cleveland-Lincoln MPO 

Greensboro MPO 

Hickory MPO 

High Point MPO 

Kerr-Tar RPO 

   Land of Sky RPO 

 NW Piedmont RPO 

 Rocky Mount MPO 

 Rocky River RPO 

   Southwestern RPO 

   Triangle RPO 

 Unifour RPO 

   Upper Coastal Plain RPO 

 Winston-Salem MPO 

3 PROJECT SPONSOR INFORMATION 
Agency 

Contact Name 

Contact Title 

Address 

Telephone Email Address 

4 PROJECT INFORMATION 
Title 

Description 

Include project details, proposed improvements, purpose, need, how it will provide service, who are the primary stakeholders & where it will operate & serve. 
Attach a sketch design plan of the proposed project which shows the general location. 

PROJECT COSTS & DELIVERY SCHEDULE 
5 APPLICABLE PROJECT PHASES, FUNDING & YEARS 
• CMAQ projects are awarded by State Fiscal Years (FY). FY runs from July 1st of the previous year to June 30th of the current year. For example, FY 2020 is

from July 1, 2019 through June 30, 2020.
• Cost estimates should reflect anticipated inflation compounded annually at 5% from the current calendar year.
• Minimum 20% match is required for most projects. See 23 U.S.C. §120 paragraph (c) for listing of safety projects that may be funded at up to 100% Federal

share.
• In the case of purchasing alternative fueled vehicles (AFV) for general governmental use, CMAQ funding is limited to the cost difference between standard and

AFV vehicles. For example, a 2020 Ford Escape lists for $27,000 and a 2020 Ford Escape Hybrid lists for $33,000. The total CMAQ-eligible funding for purchase
of this AFV would be: $33,000 - $27,000 = $6,000 (subject to local match).

  Check box if this project is not typical 80/20 split. The minimum split is 80/20.
Phases(s) CMAQ Amount Matching Amount Total FY 

 Planning, Engineering & Design 
 Right-of-Way 
 Construction 
 Transit Operation 
 Transit Implementation 
 Non-transit Implementation 

Project Total 

6 ANTICIPATED PROJECT MILESTONE DATES 

FOR NCDOT USE ONLY 
APP ID STIP ID 
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* Milestone dates must coordinate with funding schedule in Section 5.
* Planning & environmental document; plans, specifications & estimate package; and right of way certification must be complete prior to let

date.

Milestone(s) Month/Year 

Planning & Environmental document to be complete: 

Plans, Specifications & Estimate package to be complete: 

Right-of-Way acquisition to begin: 

Anticipated let date (opening of bids): 

Anticipated completion date of project (including project close-out & reimbursement of all eligible expenses): 

7 LIST THE SOURCE(S) OF MATCHING FUNDS: 

8 TRANSIT START-UP INFORMATION 
Operation assistance under CMAQ is intended to help start up viable new transportation services that will benefit air quality and eventually 
cover their own costs. This funding is limited to three years. Other funding sources should supplement & ultimately replace CMAQ funds for 
operation assistance. Briefly describe how funding will be secured to continue the program after year three. 
(ATTACH ADDITIONAL SHEET(S) IF NEEDED) 

GENERAL PROJECT INFORMATION 
9 SELECT NC NONATTAINMENT/MAINTENANCE COUNTY(IES): 
* Indicates partial county AQ designation

  Cabarrus 

  Catawba 

 Chatham* 

  Davidson 

  Davie 

  Durham 

  Edgecombe 

 Forsyth 

  Franklin 

  Gaston 

  Granville 

  Guilford 

  Haywood* 

 Iredell* 

  Johnston 

  Lincoln 

  Mecklenburg

 Nash 

Orange 

Person 

Rowan 

  Swain* 

  Union

 Wake 
10 SELECT CMAQ-ELIGIBLE IMPROVEMENT TYPE (check all that apply): 

  Transportation Control Measures   Extreme Low-Temperature Cold Start Programs 

  Alternative Fuels   Congestion Relief & Traffic Flow Improvements 

  Transit Improvements   Bicycle/Pedestrian Facilities & Programs 

  Transportation Management Associations   Carpooling & Vanpooling 

  Freight/Intermodal   Diesel Engine Retrofits 

  Idle Reduction   Training 

  Travel Demand Management   Public Education & Outreach Activities 

  I/M Programs   Experimental Pilot Projects 

11 IF TRANSPORTATION CONTROL METHOD, CHECK THE ALLOWABLE TYPE(S): 
Programs/ordinances to facilitate non-automobile travel, provision/utilization of mass transit & general reduction of the need for single 
occupancy vehicle (SOV) travel, as part of transportation planning & development efforts of a locality, including programs & ordinances 
applicable to new shopping centers, special events & other centers of vehicle activity 

 

 

 

Programs for improved public transit 

Restriction of certain roads or lanes to, or construction of such roads or lanes for use by, passenger buses or HOV 

Employer-based transportation management plans, including incentives 

Trip-reduction ordinances 

Traffic flow improvement programs that reduce emissions 

Fringe & transportation corridor parking facilities serving multiple-occupancy vehicle programs or transit services 

Multiple-occupancy vehicle programs or transit service 

Programs to limit/restrict vehicle use in downtown areas/other areas of emission concentration during peak periods 

Programs for the provision of all forms of high-occupancy, shared-ride services 

Programs to limit portions of road surfaces/certain sections of metro area to the use of non-motorized vehicles or pedestrian 
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Programs for secure bicycle storage facilities & other facilities, including bicycle lanes in both public & private areas 

Programs to control extended idling of vehicles 

Reducing emissions from extreme cold-start conditions 

Employer-sponsored programs to permit flexible work schedules 

Public Education & Outreach Activities 

12 IF TRANSIT IMPROVEMENT, SPECIFY HOW SERVICE WILL BE IMPROVED: 
  New facilities associated with a service increase   New vehicles used to expand the transit fleet 

  Operating assistance for new service (limit three years)   Fare subsidies as part of program to limit exceedances of NAAQS 
13 EMISSIONS REDUCTION CRITERIA 
QUANTITATIVE analysis of air quality impacts is required for most project types. QUALITATIVE analysis is only allowable when it is not 
possible to accurately quantify emissions benefits, such as public education, marketing & other outreach efforts, which can include advertising 
alternatives to SOV travel, employer outreach & public education campaigns. The qualitative analysis should be based on a reasoned & logical 
determination that the project/program will decrease emissions & contribute to attainment or maintenance of NAAQS. The primary benefit of 
these activities enhanced communication & outreach that is expected to influence travel behavior & air quality. 

• Indicate the type of analysis completed: Quantitative  Qualitative 

For QUANTITATIVE analyses, list the expected daily emissions BEFORE and AFTER project implementation: 

Pollutant 
Daily Emissions 

Before (kg) 
Daily Emission 

After (kg) 
Daily Emissions 
Reduction (kg) 

Carbon Monoxide (CO) 

Volatile Organic Compounds (VOC) 

Oxides of Nitrogen (NOx) 

Particulate Matter (PM2.5) 

Carbon Dioxide equivalent (CO2e) 

Total Daily Emissions (kg)  

• Describe the method used to estimate the emissions reduction and show calculations:
(ATTACH ADDITIONAL SHEET(S) IF NEEDED)

14 MISCELLANEOUS 
For construction of trails, has the Department of Interior been contacted  Yes  No  N/A 

Is the fare/fee subsidy program part of a broad program to reduce emissions  Yes  No  N/A 

Will the ITS project conform to the National ITS architecture  Yes  No  N/A 

15 SUPPORTING INFORMATION CHECK LIST 
Check supporting information included as attachment(s) to this application: 

 

 

MPO/RPO Support Resolution (Required for PO ALLOCATION proposals) 

Additional project description and/or details 

Map of general project location 

Complete emissions calculations 

Any assumptions used 

Other, please specify: 

16 MPO/RPO PRIORITY INFORMATION (OPTIONAL) 
This project has been prioritized by the MPO/RPO and received the following ranking among 
all CMAQ requests: 

17 SUBMIT 
1) SAVE APPLICATION AND ALL ATTACHMENTS IN A SINGLE PDF DOCUMENT
2) Upload application as single PDF document to CMAQ Sharepoint Website
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	CMAQ-PE: 
	CMAQ-ROW: 93600.00
	CMAQ-CON: 1892000.00
	CMAQ-Transit OP: 
	CMAQ-Transit IMP: 
	CMAQ-Non Transit IMP: 
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	PO Allocation: Yes
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	Agency: City of Kannapolis
	Contact Name: Elizabeth Hassenfritz, PE
	Contact Title: Assistant Director of Engineering
	Address: 401 Laureate Way, Kannapolis, NC 28081
	Telephone: 704-920-4235
	Email:  ehassenfritz@kannapolisnc.gov
	Title: Bethpage Road Sidewalk-Phase 1
	Description: 3,300LF sidewalk, curb & gutter, and storm drainage from S. Main Street to Klondale Ave.
	Matching-PE: 
	Matching-ROW: 23400.00
	Matching-CON: 473000.00
	Matching-Transit OP: 
	Matching-Transit IMP: 
	Matching-Non Transit IMP: 
	Matching Total: 496400
	Total-ROW: 117000
	Total-Non Transit IMP: 0
	Total-Transit IMP: 0
	Total-Transit CON: 2365000
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	FY-PE: 
	FY-ROW: 24
	FY-CON: 24
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	TDM: Off
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	Training: Off
	Public Edu Outreach: Off
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	Before-CO: 29.625
	Before-VOC: 0.969
	Before-NOx: 1.298
	Before-PM: .096
	Before-CO2e: 3618.63
	Before-Total: 3650.618
	After-CO: 29.567
	After-VOC: 0.967
	After-NOx: 1.295
	After-PM: .096
	After-CO2e: 3611.569
	Reductions-VOC: .002
	Reductions-NOx: .003
	Reductions-PM: .000
	Reductions-CO2e: 7.061
	After-Total: 3643.494
	Reductions-Total: 7.124
	Emissions Method: Assume 0.2% of adjacent vehicle trips would convert to pedestrian trips, FHWA Emissions Calculator used.
	Ranking: 
	TCM-non auto facilities: Off
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	TCM-Restrictions: Off
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	Transit Improvement-New Facility: Off
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	Supporting Info-Map: Yes
	Supporting Info-Emiss Calc: Yes
	Supporting Info-Assumptions: Off
	Supporting Info-Other Description: 
	Plans, Specs & Estimates: January 2024
	ROW Acquisition: August 2023
	Let Date: April 2024
	Date of Completion: March 2025
	Matching Funds: City of Kannapolis-Local Funds
	Total-PE: 0
	Total: 2482000
	Reductions-CO: .058


